Landscape Development

Aug 29, 2023

Schedule of Work Items

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
POC: 1.25" - 2"	ea.	1.00
A: ESP-LXIVM 60 Station	ea.	1.00
RS: Rainbird WR2FC-48	ea.	1.00
FS: 1" Rainbird FS-100	ea.	1.00
MV: 1" PEB-IVM	ea.	1.00
RCV: 1" PEB-IVM	ea.	1.00
DRCV: 1" XCZ-PRB-COM	ea.	5.00
BV: 1.25" Matco 514	ea.	1.00
QCV: 1" Rainbird 5RC	ea.	2.00
Head: RB 1402	ea.	6.00
ML: 1.25" CL200	l.f.	180.00
LL: 1" CL200	l.f.	560.00
SLV: 3" CL200	l.f.	120.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	200.00
DT: TLCV9-12 at 12"	l.f.	4,100.00
FV: Netafim TLSOV	ea.	10.00
VB: Carson Jumbo	ea.	5.00
VB: Carson Rect	ea.	6.00
VB: Carson 10"	ea.	2.00
VB: NDS 6"	ea.	10.00
VB: Branding	ea.	23.00
VB: Tags	ea.	11.00
Wire: Ground Plate	ea.	2.00
Surge: RB LXMM-SD	ea.	2.00
Wire: 2-Wire Cable	l.f.	250.00
Wire: 1.25" Conduit	l.f.	200.00
8" Sand at All Trenches	ea.	22.00
Backflow test	ea.	0.00
Pressure/Cover Test	ea.	0.50
As Builts	ea.	0.50
TOTAL BUILDING A GROUND IRRIGATION		**$26,155.71**
36" Tipuana tipu	ea.	3.00
Tree Guy and Turnbuckle	ea.	0.00

Schedule of Work Items

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
3" x 10' Lodgepoles	ea.	5.00
SDR-35 4" at Trees	l.f.	40.00
Iron Caps at Trees	ea.	5.00
Gravel at Tree Drains	ton	1.00
24" x 20' RB roll	ea.	3.00
1g DC - Dian cae cassa blue	ea.	144.00
1g LD - Unknown shrub	ea.	9.00
1g LO - Lis ovafolum	ea.	18.00
1g PT - Pitt tenu silver sheen	ea.	124.00
1g RU - Rhap umb minor	ea.	110.00
1g SA - Ses aunalis	ea.	203.00
1g ficus pumila	ea.	31.00
Eye Bolt Vine Trellis	ea.	0.00
Soil Prep	s.f.	4,100.00
Forest Floor Mulch at 3"	c.y.	38.00
NWS at 5 CY	c.y.	21.00
21-0-0 Fertilizer at 5 lbs.	ea.	1.00
Soil Sulfur at 5 lbs.	ea.	1.00
Soil Testing per sample	ea.	1.00
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
Reach Lift per Day	ea.	1.00
48" Tipuana Tipu	ea.	2.00
TOTAL BUILDING A GROUND LANDSCAPE		**$22,532.15**
30-Day Maintenance	mo.	3.00
TOTAL BUILDING A GROUND MAINTENANCE		**$1,068.39**
Topsoil Import 6"	c.y.	0.00
TOTAL BUILDING A GROUND SOIL		**$0.00**
Std Straig Mount Squared ARM FL Bike Rack	ea.	125.00
Pottery Allowance	ea.	5.00
TOTAL BUILDING A GROUND SITE AMENITIES		**$58,593.37**

Schedule of Work Items

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
TOTAL ----------		
POC: 1.25" - 2"	ea.	2.00
RCV: 1" PEB-IVM	ea.	4.00
DRCV: 1" XCZ-PRB-COM	ea.	9.00
BV: 1.25" Matco 514	ea.	2.00
QCV: 1" Rainbird 5RC	ea.	2.00
Head: RB 1402	ea.	62.00
ML: 1.25" CL200	l.f.	100.00
LL: 1" CL200	l.f.	1,040.00
SLV: 3" CL200	l.f.	40.00
SLV: 2" CL200	l.f.	180.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	560.00
DT: TLCV9-12 at 12"	l.f.	4,300.00
FV: Netafim TLSOV	ea.	18.00
VB: Carson Jumbo	ea.	9.00
VB: Carson Rect	ea.	8.00
VB: Carson 10"	ea.	2.00
VB: NDS 6"	ea.	18.00
VB: Branding	ea.	35.00
VB: Tags	ea.	15.00
Wire: Ground Plate	ea.	2.00
Surge: RB LXMM-SD	ea.	2.00
Wire: 2-Wire Cable	l.f.	250.00
Wire: 1.25" Conduit	l.f.	250.00
Pressure/Cover Test	ea.	0.50
As Builts	ea.	0.50
TOTAL BUILDING A LEVEL 3 IRRIGATION		**$30,571.20**
15' Trach fortunei	ea.	8.00
24" Cyathea aus (Multi)	ea.	14.00
36" Prunus cerasifera	ea.	1.00
24" Strelitzia nicolai	ea.	18.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
Tree Guy at Multi-Trunks	ea.	14.00
Gravel at Multi-Trunks	ton	18.00
Mirafi 'G100W' (200 s.f.)	ea.	1.00
15g Philo x 'Xanadu'	ea.	47.00
5g Agave 'Blue Glow'	ea.	74.00
5g Agave decipiens	ea.	11.00
5g Alpinia zer 'Variegata'	ea.	158.00
5g Asparagus dens	ea.	85.00
5g Aspidistra elatior	ea.	32.00
5g Carex divulsa	ea.	218.00
5g Furcraea foetida	ea.	67.00
5g AC - Acacia Cognata	ea.	75.00
48" PC - Prunus Cera STD	ea.	9.00
Eye Bolt Vine Trellis	ea.	53.00
Forest Floor Mulch at 3"	c.y.	39.00
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
Sand at Palms (4 Tons)	ea.	32.00
	ea.	1.00
TOTAL BUILDING A LEVEL 3 LANDSCAPE		**$119,774.05**
30-Day Maintenance	mo.	3.00
TOTAL BUILDING A LEVEL 3 MAINTENANCE		**$1,292.12**
Lightweight Soil	c.y.	735.00
Soil Pump Per Day	ea.	9.00
TOTAL BUILDING A LEVEL 3 SOIL		**$168,794.54**
100 Ton Crane per Day	ea.	1.00
TOTAL BUILDING A LEVEL 3 HOISTING		**$4,451.22**
1.5: 'Olive' Artificial	s.f.	360.00
5.2: 'BULL OUTLAW' GRILL	ea.	3.00
5.2: Double access door	ea.	3.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
5.4: Big Green Egg	ea.	1.00
5.7) Bol Fire Pit	ea.	1.00
TOTAL BUILDING A LEVEL 3 AMENITIES		**$32,306.05**
TOTAL ----------		
POC: 1.25" - 2"	ea.	1.00
A: ESP-LXIVM 60 Station	ea.	1.00
RS: Rainbird WR2FC-48	ea.	1.00
FS: 1" Rainbird FS-100	ea.	1.00
MV: 1" PEB-IVM	ea.	1.00
RCV: 1" PEB-IVM	ea.	10.00
DRCV: 1" XCZ-PRB-COM	ea.	16.00
BV: 1.25" Matco 514	ea.	3.00
QCV: 1" Rainbird 5RC	ea.	6.00
Head: RB 5006-SAM-PRS	ea.	19.00
Head: RB 1402	ea.	82.00
ML: 1.25" CL200	l.f.	820.00
LL: 1.25" cl200	l.f.	160.00
LL: 1" CL200	l.f.	2,340.00
SLV: 3" CL200	l.f.	220.00
SLV: 2" CL200	l.f.	220.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	720.00
DT: TLCV9-12 at 12"	l.f.	13,000.00
FV: Netafim TLSOV	ea.	32.00
VB: Carson Jumbo	ea.	16.00
VB: Carson Rect	ea.	16.00
VB: Carson 10"	ea.	6.00
VB: NDS 6"	ea.	32.00
VB: Branding	ea.	57.00
VB: Tags	ea.	28.00
Wire: Ground Plate	ea.	4.00
Surge: RB LXMM-SD	ea.	4.00
Wire: 2-Wire Cable	l.f.	900.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
Wire: 1.25" Conduit	l.f.	900.00
8" Sand at All Trenches	ea.	100.00
Pressure/Cover Test	ea.	1.00
As Builts	ea.	0.50
TOTAL BUILDING B GROUND IRRIGATION		**$80,395.58**
36" Tipuana tipu	ea.	7.00
36" AM - Arb marina multi	ea.	2.00
36" AF - Agonis flex	ea.	4.00
Tree Guy and Turnbuckle	ea.	27.00
3" x 10' Lodgepoles	ea.	14.00
SDR-35 4" at Trees	l.f.	420.00
Iron Caps at Trees	ea.	41.00
Gravel at Tree Drains	ton	4.00
Reach Lift per Day	ea.	0.00
24" x 20' RB roll	ea.	22.00
1g Agave desmettiana	ea.	29.00
1g Hesp parviflora	ea.	33.00
15g Myrica californica	ea.	5.00
1g Boug species	ea.	98.00
5g Festuca glauca	ea.	1,068.00
1g Juncus patens	ea.	792.00
5g Ley con 'Cnyn Prince'	ea.	148.00
1g Lig jap 'Texanum'	ea.	137.00
1g Muhl dubia	ea.	9.00
1g Verbena 'De La Mina'	ea.	450.00
1g Verbena bonariensis	ea.	258.00
1g Baccharis pilularis	ea.	1,320.00
Soil Prep	s.f.	33,390.00
Forest Floor Mulch at 3"	c.y.	309.00
NWS at 5 CY	c.y.	167.00
21-0-0 Fertilizer at 5 lbs.	ea.	3.00
Soil Sulfur at 5 lbs.	ea.	3.00
Soil Testing per sample	ea.	1.00

Schedule of Work Items

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
1g Muhl rigens	ea.	475.00
5g AD - Agave decipiens	ea.	6.00
24" AF - Agonis flexuosa	ea.	3.00
24" AM - Arb Marina multi	ea.	25.00
5g RP - Ros off prostatus	ea.	24.00
1g LC - Ley cond canyon prince	ea.	533.00
1g LL - lom longifolia	ea.	484.00
1g MC - myrica californica	ea.	101.00
1g FP - Ficus Pumila	ea.	94.00
TOTAL BUILDING B GROUND LANDSCAPE		**$156,699.08**
30-Day Maintenance	mo.	3.00
TOTAL BUILDING B GROUND MAINTENANCE		**$7,972.75**
Topsoil Import 6"	c.y.	0.00
TOTAL BUILDING B GROUND SOIL		**$0.00**
5.5: Receptacle Budget	ea.	1.00
5.6: Pet Waste Station	ea.	1.00
5.7: Circular Bench	ea.	2.00
TOTAL BUILDING B GROUND AMENITIES		**$32,011.67**
4-6' 'Cal Gold' Boulder	ea.	5.00
Stab 'Cal Gold' DG at 4"	ton	682.00
Class II Base at 3"	ton	512.00
6' x 300' Fabric Roll	ea.	16.00
Permaloc Alum 3/16x5.5	l.f.	3,300.00
Supervision	ea.	1.00
TOTAL BUILDING B GROUND ROCK		**$197,613.44**

TOTAL ----------

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
POC: 1.25" - 2"	ea.	2.00
RCV: 1" PEB-IVM	ea.	9.00
DRCV: 1" XCZ-PRB-COM	ea.	9.00
BV: 1.25" Matco 514	ea.	2.00
QCV: 1" Rainbird 5RC	ea.	6.00
Head: RB 1402	ea.	150.00
ML: 1.25" CL200	l.f.	360.00
LL: 1" CL200	l.f.	1,400.00
SLV: 3" CL200	l.f.	80.00
SLV: 2" CL200	l.f.	120.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	520.00
DT: TLCV9-12 at 12"	l.f.	4,800.00
FV: Netafim TLSOV	ea.	18.00
VB: Carson Jumbo	ea.	9.00
VB: Carson Rect	ea.	17.00
VB: Carson 10"	ea.	6.00
VB: NDS 6"	ea.	18.00
VB: Branding	ea.	41.00
VB: Tags	ea.	18.00
Wire: Ground Plate	ea.	6.00
Surge: RB LXMM-SD	ea.	6.00
Wire: 2-Wire Cable	l.f.	400.00
Wire: 1.25" Conduit	l.f.	400.00
Pressure/Cover Test	ea.	1.00
As Builts	ea.	0.50
TOTAL BUILDING B LEVEL 3 IRRIGATION		**$45,380.40**
20' BTH Arch cunning	ea.	6.00
15' Chamaerops humilis	ea.	31.00
36" Erythrinia caffra	ea.	1.00
24" Dracaena draco	ea.	12.00
24" Olea eur (Multi)	ea.	12.00
24" Podo gracilior	ea.	6.00
	ea.	0.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
Tree Guy and Turnbuckle	ea.	12.00
Gravel at Multi-Trunks	ton	16.00
Mirafi 'G100W' (200 s.f.)	ea.	1.00
15g Agave attenuata	ea.	115.00
	ea.	0.00
5g Agave 'Blue Glow'	ea.	19.00
5g Aspidistra elatior	ea.	64.00
5g Lomandra long	ea.	329.00
Forest Floor Mulch at 3"	c.y.	47.00
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
Fill sand per ton	ea.	148.00
Fill sand per ton	ea.	28.00
	ea.	0.00
TOTAL BUILDING B LEVEL 3 LANDSCAPE		**$208,949.27**
30-Day Maintenance	mo.	3.00
TOTAL BUILDING B LEVEL 3 MAINTENANCE		**$1,515.86**
Lightweight Soil	c.y.	825.00
Soil Pump Per Day	ea.	13.00
TOTAL BUILDING B LEVEL 3 SOIL		**$200,330.60**
100 Ton Crane per Day	ea.	5.00
TOTAL BUILDING B LEVEL 3 HOISTING		**$22,256.10**
1.7: 'Olive' Artificial	s.f.	1,410.00
5.1: BBQ Bull	ea.	4.00
5.1: double access doors	ea.	4.00
5.5: 'Bol Corten' Firepit	ea.	1.00
Pottery Allowance	ea.	5.00
TOTAL BUILDING B LEVEL 3 AMENITIES		**$67,564.54**

TOTAL ----------

Schedule of Work Items

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
POC: 1.25" - 2"	ea.	1.00
A: ESP-LXIVM 60 Station	ea.	1.00
RS: Rainbird WR2FC-48	ea.	1.00
BF: 1" Febco 825-YA	ea.	1.00
Encl: VIT SBBC-30AL	ea.	1.00
FS: 1" Rainbird FS-100	ea.	1.00
MV: 1" PEB-IVM	ea.	1.00
RCV: 1" PEB-IVM	ea.	1.00
DRCV: 1" XCZ-PRB-COM	ea.	4.00
BV: 1.25" Matco 514	ea.	1.00
QCV: 1" Rainbird 5RC	ea.	3.00
Head: RB 5006-SAM-PRS	ea.	0.00
Head: RB 1402	ea.	14.00
ML: 1.25" CL200	l.f.	780.00
LL: 1" CL200	l.f.	1,020.00
SLV: 3" CL200	l.f.	100.00
SLV: 2" CL200	l.f.	120.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	360.00
DT: TLCV9-12 at 12"	l.f.	9,700.00
FV: Netafim TLSOV	ea.	8.00
VB: Carson Jumbo	ea.	4.00
VB: Carson Rect	ea.	5.00
VB: Carson 10"	ea.	3.00
VB: NDS 6"	ea.	8.00
VB: Branding	ea.	20.00
VB: Tags	ea.	5.00
Wire: Ground Plate	ea.	2.00
Surge: RB LXMM-SD	ea.	2.00
Wire: 2-Wire Cable	l.f.	700.00
Wire: 1.25" Conduit	l.f.	0.00
8" Sand at All Trenches	ea.	40.00
Backflow test	ea.	1.00
Pressure/Cover Test	ea.	1.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
As Builts	ea.	0.50
Copper to Backflow	l.f.	20.00
TOTAL BUILDING C GROUND IRRIGATION		**$44,832.47**
36" Plat racemosa (Multi)	ea.	7.00
Tree Guy and Turnbuckle	ea.	7.00
SDR-35 4" at Trees	l.f.	80.00
Iron Caps at Trees	ea.	7.00
Gravel at Tree Drains	ton	2.00
Reach Lift per Day	ea.	1.00
24" x 20' RB roll	ea.	2.00
	ea.	0.00
	ea.	0.00
5g Baccharis pilularis	ea.	47.00
	ea.	0.00
Soil Prep	s.f.	9,700.00
Forest Floor Mulch at 3"	c.y.	89.00
NWS at 5 CY	c.y.	49.00
21-0-0 Fertilizer at 5 lbs.	ea.	1.00
Soil Sulfur at 5 lbs.	ea.	1.00
Soil Testing per sample	ea.	1.00
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
1g AC - Art californica	ea.	68.00
1g CR - chon tectorum	ea.	15.00
1g DC - Dianella ace cass blue	ea.	113.00
1g EF - Encelia farinosa	ea.	337.00
1g PE - Pitt eugenoides	ea.	26.00
1g SA - Ses autnalis	ea.	115.00
1g SG - Salvia gregii	ea.	64.00
1g TJ - Trach jasminoides	ea.	9.00
TOTAL BUILDING C GROUND LANDSCAPE		**$29,206.52**
30-Day Maintenance	mo.	3.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
TOTAL BUILDING C GROUND MAINTENANCE		**$2,913.57**
Topsoil Import at 6"	c.y.	0.00
TOTAL BUILDING C GROUND SOIL		**$0.00**
5.6: Dero hoop rack	ea.	4.00
TOTAL BUILDING C GROUND AMENITIES		**$5,863.62**
TOTAL ----------		
POC: 1.25" - 2"	ea.	1.00
A: ESP-LXIVM 60 Station	ea.	1.00
RS: Rainbird WR2FC-48	ea.	1.00
FS: 1" Rainbird FS-100	ea.	1.00
MV: 1" PEB-IVM	ea.	1.00
RCV: 1" PEB-IVM	ea.	6.00
DRCV: 1" XCZ-PRB-COM	ea.	8.00
BV: 1.25" Matco 514	ea.	1.00
QCV: 1" Rainbird 5RC	ea.	3.00
Head: RB 1402	ea.	48.00
ML: 1.25" CL200	l.f.	420.00
LL: 1" CL200	l.f.	1,280.00
SLV: 3" CL200	l.f.	40.00
SLV: 2" CL200	l.f.	200.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	760.00
DT: TLCV9-12 at 12"	l.f.	7,000.00
FV: Netafim TLSOV	ea.	16.00
VB: Carson Jumbo	ea.	8.00
VB: Carson Rect	ea.	12.00
VB: Carson 10"	ea.	3.00
VB: NDS 6"	ea.	16.00
VB: Branding	ea.	39.00
VB: Tags	ea.	16.00
Wire: Ground Plate	ea.	3.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
Surge: RB LXMM-SD	ea.	3.00
Wire: 2-Wire Cable	l.f.	500.00
Wire: 1.25" Conduit	l.f.	500.00
Pressure/Cover Test	ea.	1.00
As Builts	ea.	0.50
TOTAL BUILDING C LEVEL 3 IRRIGATION		**$48,274.87**
	ea.	0.00
15' Chamaerops humilis	ea.	3.00
15' Phoenix dactylifera	ea.	3.00
48" AU - Arbutus unedo	ea.	2.00
	ea.	0.00
24" Olea eur (Multi)	ea.	7.00
	ea.	0.00
Tree Guy and Turnbuckle	ea.	7.00
Gravel at Multi-Trunks	ton	10.00
Mirafi 'G100W' (200 s.f.)	ea.	1.00
15g Strelitzia nicolai	ea.	21.00
15g Agave attenuata	ea.	58.00
15g DC - Dia caerulea cass blue	ea.	29.00
15g DM - Drac marginata	ea.	6.00
15g Loph marginatus	ea.	36.00
15g Strelitzia juncea	ea.	34.00
15g Yucca pendula	ea.	13.00
5g Agave 'Blue Glow'	ea.	234.00
1g Dian cae 'Cassa Blue'	ea.	245.00
5g Lomandra long	ea.	178.00
Forest Floor Mulch 3"	c.y.	62.00
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
1g CO - Crassula ovata	ea.	45.00
TOTAL BUILDING C LEVEL 3 LANDSCAPE		**$101,327.56**
30-Day Maintenance	mo.	3.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
TOTAL BUILDING C LEVEL 3 MAINTENANCE		**$1,817.21**
Lightweight Soil	c.y.	612.00
Soil Pump Per Day	ea.	9.00
TOTAL BUILDING C LEVEL 3 SOIL		**$146,195.25**
210 Ton Crane per Day	ea.	2.00
TOTAL BUILDING C LEVEL 3 HOISTING		**$15,721.95**
1.7: 'Olive' Artificial	s.f.	3,370.00
5.1: BBQ grill	ea.	2.00
5.1: Double access doors	ea.	2.00
5.2: Big Green Egg	ea.	1.00
5.5: 'Bol Corten' Firepit	ea.	2.00
Permaloc Alum 3/16x11	ea.	60.00
TOTAL BUILDING C LEVEL 3 AMENITIES		**$81,416.36**
TOTAL ----------		
POC: 1.25" - 2"	ea.	1.00
DRCV: 1" XCZ-PRB-COM	ea.	1.00
LL: 1" CL200	l.f.	180.00
SLV: 2" CL200	l.f.	40.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	80.00
DT: TLCV9-12 at 12"	l.f.	400.00
FV: Netafim TLSOV	ea.	2.00
VB: Carson Jumbo	ea.	1.00
VB: NDS 6"	ea.	2.00
VB: Branding	ea.	3.00
VB: Tags	ea.	1.00
Wire: 2-Wire Cable	l.f.	200.00
Wire: 1.25" Conduit	l.f.	200.00
8" Sand at All Trenches	ea.	6.00
Pressure/Cover Test	ea.	1.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
As Builts	ea.	0.50
Core Through Wall	ea.	1.00
TOTAL BUILDING D GROUND IRRIGATION		**$5,660.45**
	ea.	0.00
	ea.	0.00
Soil Prep	s.f.	700.00
Forest Floor Mulch at 3"	c.y.	7.00
NWS at 5 CY	c.y.	4.00
21-0-0 Fertilizer at 5 lbs.	ea.	1.00
Soil Sulfur at 5 lbs.	ea.	1.00
Soil Testing per sample	ea.	1.00
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
Reach Lift per Day	ea.	1.00
48" unknown tree	ea.	1.00
1g ABG - Agave blue glow	ea.	16.00
1g CT - Chon Tectorum	ea.	18.00
1g FF - Furcreaea foetida	ea.	3.00
1g LL -Lom longifolia	ea.	26.00
1g LM - liriope muscari	ea.	78.00
1g PGC - podo garcil column	ea.	9.00
3" x 10' lodgepoles	ea.	1.00
SDR-35 4" at trees	l.f.	10.00
iron caps at trees	ea.	1.00
Gravel at tree drains	ton	1.00
TOTAL BUILDING D GROUND LANDSCAPE		**$8,794.53**
30-Day Maintenance	mo.	3.00
TOTAL BUILDING D GROUND MAINTENANCE		**$611.81**
Lightweight Import	c.y.	104.00
Topsoil Import 6"	c.y.	0.00
TOTAL BUILDING D GROUND SOIL		**$19,108.34**

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
TOTAL ----------		
POC: 1.25" - 2"	ea.	2.00
RCV: 1" PEB-IVM	ea.	1.00
DRCV: 1" XCZ-PRB-COM	ea.	4.00
BV: 1.25" Matco 514	ea.	2.00
QCV: 1" Rainbird 5RC	ea.	2.00
Head: RB 1402	ea.	16.00
ML: 1.25" CL200	l.f.	40.00
LL: 1" CL200	l.f.	640.00
SLV: 3" CL200	l.f.	20.00
SLV: 2" CL200	l.f.	160.00
DHDR: RB XQF .75" Drip Header 12" OC	l.f.	320.00
DT: TLCV9-12 at 12"	l.f.	2,100.00
FV: Netafim TLSOV	ea.	8.00
VB: Carson Jumbo	ea.	4.00
VB: Carson Rect	ea.	5.00
VB: Carson 10"	ea.	2.00
VB: NDS 6"	ea.	8.00
VB: Branding	ea.	15.00
VB: Tags	ea.	5.00
Wire: Ground Plate	ea.	2.00
Surge: RB LXMM-SD	ea.	2.00
Wire: 2-Wire Cable	l.f.	60.00
Wire: 1.25" Conduit	l.f.	60.00
Pressure/Cover Test	ea.	1.00
As Builts	ea.	0.50
TOTAL BUILDING D LEVEL 3 IRRIGATION		**$16,749.76**
36" AUM - Arb Unedo STD	ea.	6.00
24" OE - Olea eur multi	ea.	2.00
24" Strelitzia nicolai	ea.	4.00
Tree Guy and Turnbuckle	ea.	12.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
Gravel at Multi-Trunks	ton	11.00
Mirafi 'G100W' (200 s.f.)	ea.	1.00
5g Agave decipiens	ea.	13.00
5g Agave desmettiana	ea.	8.00
15g unknown shrub	ea.	82.00
5g Agave 'Blue Glow'	ea.	22.00
5g LL - Lom longifolia	ea.	66.00
5g bouteloua gracilis	ea.	24.00
1g Liriope muscari	ea.	48.00
5g Furcraea foetida	ea.	30.00
5g Ley con 'Cnyn Prince'	ea.	34.00
Forest Floor Mulch at 3"	c.y.	18.00
Trash/Cleanup	ea.	1.00
Supervision	ea.	1.00
	ea.	0.00
15g DM - Drace marginata	ea.	17.00
15g PGC podo grac columnar	ea.	13.00
5g PTY phormium yellow wave	ea.	11.00
5g ROP - ros off pro	ea.	23.00
TOTAL BUILDING D LEVEL 3 LANDSCAPE		**$38,622.76**
30-Day Maintenance	mo.	3.00
TOTAL BUILDING D LEVEL 3 MAINTENANCE		**$611.81**
Lightweight Soil	c.y.	267.00
Soil Pump Per Day	ea.	4.00
TOTAL BUILDING D LEVEL 3 SOIL		**$64,056.99**
210 Ton Crane per Day	ea.	2.00
TOTAL BUILDING D LEVEL 3 HOISTING		**$15,721.95**
1.6: 'Olive' Artificial	s.f.	200.00
5.1: BBQ bull	ea.	3.00
5.1: double access doors	ea.	3.00

Project: HINES RIVERWALK BLDGS A-D

Division: Corona Construction

Work Item	U.M.	Quantity
pottery allowance	ea.	5.00
TOTAL BUILDING D LEVEL 3 AMENITIES		**$37,245.12**
TOTAL ----------		
48" box Tree med.	ea.	-14.00
VE 48' to 36" box Tree med.	ea.	14.00
5 gal. Shrub med.	ea.	-3,499.00
VE's 5g's to 1g's	ea.	4,549.00
Omit 8" sand at all trenches	ea.	-168.00
OMIT Sch 40 1.25" Pvc Conduit	l.f.	-2,310.00
TOTAL VE OPTIONS		**($103,184.96)**